

March 4, 2010

ADDENDUM 01
TOWN OF COULEE CITY – REDUCTION OF INFLOW AND INFILTRATION TO
WASTEWATER SYSTEM

**ITEM 1 –
BID OPENING**

Bid opening is changed from Friday March 12, 2010 to Monday, March 22, 2010. The time and place of bid opening remain the same. Bid Opening is changed to allow time for incorporation of changes to the project. These changes will be presented in a second addendum to the project which will be available end of business on March 05.

These changes are significant enough that WQE will provide a second plan set to each of the Plan Holders. Examples of several of the changes that will be formally addressed in the next addenda are; mega lugs and pipe restraints on the majority of fittings, removal from the project of about 490 linear feet of 6 inch pipe on Lewis Street, addition of about 400 linear feet of 2 inch laterals on Walnut and Lewis, two new two inch meter services, correction of quantities in the Quantity Tabulation table, and clarification of changes to the specifications..

Changes to the specifications will be presented in the forthcoming addendum.

**ITEM 2 –
QUANTITY TABULATION – MCENTEE STREET STORMDRAIN AND CATCHBASIN**

The line item for the MCENTEE STORMDRAIN is deleted from the QUANTITY TABULATION as it is not in the project. The column for CATCHBASIN in the QUANTITY TABULATION is also deleted as it is not in the project.