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INTRODUCTION 
 

The following Special Provisions replace, amend, or supplement the Standard Specifications.  All provisions of the 
Standard Specifications which are not so amended, replaced, deleted or supplemented remain in full force and 
effect.  In case of conflict, the Special Provisions shall take precedence over the Standard Specifications. 
 
Section 1 – General Requirements is superseded by the General and Supplementary Conditions 
contained in this contract. 
 
The following Special Provisions are made a part of this contract and supersede any conflicting provisions of the 
2008 Standard Specifications for Road, Bridge and Municipal Construction, and the foregoing Amendments to the 
Standard Specifications.  
 
Two types of Special Provisions are included in this contract; General and Project Specific. Special Provisions 
types are differentiated as follows:  
 
  (date)   General Special Provision  
  (******)   Notes a revision to a General Special Provision  
     and also notes a Project Specific Special Provision.  
   
 
General Special Provisions are similar to Standard Specifications in that they typically apply to many projects, 
usually in more than one region. Usually, the only difference from one project to another is the inclusion of 
variable project data, inserted as a “fill-in”.  
 
Project Specific Special Provisions normally appear only in the contract for which they were developed.  
 
 
DESCRIPTION OF WORK 

(February 18, 2010)  
This contract provides for the improvement of *** The Town of Coulee City’s water system to reduce inflow and 
infiltration to the sanitary sewer system.  Work includes installation of approximately 3340 feet of 6-inch water 
main pipe and replacement of all connected services and meters.  In addition, work includes other associated 
work, all in accordance with the attached Contract Plans, these Contract Provisions, and the Standard 
Specifications. 
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DIVISION 1 
GENERAL REQUIREMENTS 

1-05  CONTROL OF WORK 

1-05.4 Conformity With and Deviations from Plans and Stakes 
Section 1-05.4 is supplemented with the following: 

(December 6, 2004)  
Contractor Surveying 
Copies of the Contracting Agency provided primary survey control data are available for the bidder's 
inspection at the office of the Project Engineer.  

The Contractor shall be responsible for setting, maintaining, and resetting all alignment stakes, slope stakes, 
and grades necessary for the construction of the **Reduction of Inflow and Infiltration Project**. Except for the 
survey control data to be furnished by the Contracting Agency, calculations, surveying, and measuring 
required for setting and maintaining the necessary lines and grades shall be the Contractor's responsibility.  

Detailed survey records shall be maintained, including a description of the work performed on each shift, the 
methods utilized, and the control points used. The record shall be adequate to allow the survey to be 
reproduced. A copy of each day's record shall be provided to the engineer within three working days after the 
end of the shift.  

The meaning of words and terms used in this provision shall be as listed in "Definitions of Surveying and 
Associated Terms" current edition, published by the American Congress on Surveying and Mapping and the 
American Society of Civil Engineers.  

The survey work shall include but not be limited to the following:  

1. Verify the primary horizontal and vertical control furnished by the Contracting Agency, and expand 
into secondary control by adding stakes and hubs as well as additional survey control needed for the 
project. Provide descriptions of secondary control to the Contracting Agency. The description shall 
include coordinates and elevations of all secondary control points.  

2. Establish, the centerlines of all alignments, by placing hubs, stakes, or marks on centerline or on 
offsets to centerline at all curve points (PCs, PTs, and PIs) and at points on the alignments spaced no 
further than 50 feet.  

3. Establish the horizontal and vertical location of all drainage features, placing offset stakes to all 
drainage structures and to pipes at a horizontal interval not greater than 25 feet.  

4. Establish roadbed and surfacing elevations by placing stakes at the top of subgrade and at the top of 
each course of surfacing. Subgrade and surfacing stakes shall be set at horizontal intervals not 
greater than 50 feet in tangent sections, 25 feet in curve sections with a radius less than 300 feet, and 
at 10-foot intervals in intersection radii with a radius less than 10 feet. Transversely, stakes shall be 
placed at all locations where the roadway slope changes and at additional points such that the 
transverse spacing of stakes is not more than 12 feet.  

5. Establish intermediate elevation benchmarks as needed to check work throughout the project.  

6. Provide references for paving pins at 25-foot intervals or provide simultaneous surveying to establish 
location and elevation of paving pins as they are being placed.  
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7. For all other types of construction included in this provision, (including but not limited to 
channelization and pavement marking, illumination and signals, guardrails and barriers, and signing) 
provide staking and layout as necessary to adequately locate, construct, and check the specific 
construction activity.  

The Contractor shall provide the Contracting Agency copies of any calculations and staking data when 
requested by the Engineer.  

To facilitate the establishment of these lines and elevations, the Contracting Agency will provide the 
Contractor with primary survey control information consisting of descriptions of two primary control points 
used for the horizontal and vertical control, and descriptions of two additional primary control points for every 
additional three miles of project length. Primary control points will be described by reference to the project 
alignment and the coordinate system and elevation datum utilized by the project. In addition, the Contracting 
Agency will supply horizontal coordinates for the beginning and ending points and for each Point of 
Intersection (PI) on each alignment included in the project.  

The Contractor shall ensure a surveying accuracy within the following tolerances:  

         Vertical   Horizontal  
Slope stakes     0.10 feet   0.10 feet  
Subgrade grade stakes set  
0.04 feet below grade   0.01 feet   0.5 feet  (parallel to alignment)    

             0.1 feet  (normal to alignment)  
 

Stationing on **pipe**   N/A    0.1 feet  
Alignment on **pipe**    N/A    0.04 feet  
pipe grade stakes     0.01 feet   0.5 feet  (parallel to alignment) 

0.1 feet  (normal to alignment)  
 

**Street** paving pins for  
surfacing or paving     0.01 feet   0.2 feet  (parallel to alignment)     

             0.1 feet  (normal to alignment)  

The Contracting Agency may spot-check the Contractor's surveying. These spot-checks will not change the 
requirements for normal checking by the Contractor.  

When staking pipe alignment and stationing, the Contractor shall perform independent checks from different 
secondary control to ensure that the points staked are within the specified survey accuracy tolerances.  

The Contractor shall calculate coordinates for the alignment. The Contracting Agency will verify these 
coordinates prior to issuing approval to the Contractor for commencing with the work. The Contracting Agency 
will require up to seven calendar days from the date the data is received.  

Contract work to be performed using contractor-provided stakes shall not begin until the stakes are approved 
by the Contracting Agency. Such approval shall not relieve the Contractor of responsibility for the accuracy of 
the stakes.  

Stakes shall be marked in accordance with Standard Plan H-14. When stakes are needed that are not 
described in the Plans, then those stakes shall be marked, at no additional cost to the Contracting Agency as 
ordered by the Engineer.  

1-05.5 Payment  
Payment will be made in accordance with Section 1-04.1 for the following bid item when included in the proposal:  

"Contractor Surveying", lump sum.  
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The lump sum contract price for "Contractor Surveying" shall be full pay for all labor, equipment, materials, and 
supervision utilized to perform the work specified, including any resurveying, checking, correction of errors, 
replacement of missing or damaged stakes, and coordination efforts.  

1-06  CONTROL OF MATERIAL 

1-06.3 Manufacturer’s Certificate of Compliance 
Add the following to the end of the first paragraph: 

Unless purchased from the Qualified Products List (QPL), the following items will need a manufacturer’s 
certificate of compliance submitted to the engineer prior to installation: 

 PVC Water main Pipe and all appurtenances 

1-10  TEMPORARY TRAFFIC CONTROL 

(******) 

1-10.3  General 
Add the following: 

All Coulee City Streets must remain open to at least one way flagged traffic.  No work shall begin until all 
necessary traffic control items are in place. 

1-10.3(2)C  Lane Closure Setup/Takedown 
Replace with the following: 

The contractor shall minimize traffic interruptions whenever possible.  Work on the project can progress in 
more than one location as long as the following conditions are met: 

1. East/West and North/South traffic flow in town must be maintained.    
2.   All efforts to maintain two-way traffic on Main Street shall be exercised.   
3.   Parking on the south side of Main Street can be closed one block at a time to insure two way traffic 

flow.  
4. No more than one contiguous city block and one adjacent intersection shall be closed at any one 

time.   
5. Local traffic must be maintained within the city block where work is occurring. 

The Contractor shall provide adequate traffic control measures such as signage and flaggers to ensure safe 
vehicular flow through construction areas from one end of town to the other.   

1-10.4 Measurement  
Replace with the following: 

There will be no specific unit of measurement for “Project Temporary Traffic Control”. 

1-10.5 Payment  
Replace with the following: 

 “Project Temporary Traffic Control”, lump sum. 

All costs incurred for traffic control including but not limited to temporary construction signs, flaggers, traffic 
control vehicles, traffic control supervisors, and temporary traffic control devices shall be included in the lump 
sum contract price for “Project Temporary Traffic Control”. 
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DIVISION 2 
EARTHWORK 

2-02 REMOVAL OF STRUCTURES AND OBSTRUCTION 

2-02.1 Description 
(******) 
Supplement this section with the following: 

Much of the water pipe installation is replacement of existing pipe.  The Contractor shall remove all 
abandoned pipe that interferes with the installation of new pipe even if it is not specifically noted on the plans 
for removal.  Saw cutting of existing pavement shall be completed by the Contractor as needed to complete 
the work.  All pipe, fittings, and excess excavation material removed from this project will become the property 
of the contractor and shall be promptly removed from the site and disposed of by the Contractor at an 
approved Contractor-provided disposal site.  All removed valves, meters, and fire hydrants shall become 
property of the City and the Contractor shall coordinate with City personnel for delivery location. 

(******) 

2-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters 
Revise 2-02.3(3) Item 1 to read:  

1. Contractor shall remove all broken up pieces of pavement and dispose of at Contractor-provided disposal 
site. 

Delete 2-02.3(3)Item 2 in its entirety. 

Add the following immediately to the end of 2-02.3(3) Item 3: 

Saw cutting shall be completed by the Contractor prior to excavation of pavement areas.   

2-02.4 Measurement  
Add the following immediately to the end of section 2-02.4: 

Measurement for payment of Sawcutting Existing Pavement will be by the linear foot of actual cut lengths 
completed. 

Measurement for payment of the Removal of Pavement will be per square yard of material removed and 
disposed of as described within this section. Measurement will be determined prior to excavation by 
measuring the length, width, of any pavement, sidewalks, and curbs to be removed. 

Measurement for payment of the Removal of Abandoned Pipe will be by the linear foot of actual pipe lengths 
removed and disposed of by the Contractor at an approved Contractor-provided disposal site. 

2-02.5 Payment 
Supplement section 2-02.5 with the following: 

Payment will be made in accordance with Section 1-04.1, for the following bid item when it is included in the 
proposal: 

“Sawcut Existing Pavement”, linear foot. 
“Removal of Pavement, Sidewalk and Curb”, square yard. 
“Remove Abandoned Pipe”, linear foot. 
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2-11 TRIMMING AND CLEANUP 

(******) 

2-11.1 Description 
Delete Section 2-11.1 in its entirety and replace with the following: 

This work consists of cleaning and dressing the entire roadway where pipe installation work is completed, 
including gravel shoulders, landscaped areas, and pavement.  

(******) 

2-11.3 Construction Requirements 
Delete Section 2-11.3 in its entirety and replace with the following: 

The Contractor shall: 
1. Keep the streets free from gravel throughout the duration of the project. 
2. Keep traveled streets open and maintained after backfilling and before surfacing. 
3. Maintain the backfilled gravel trench areas without holes, dips or ruts.  
4. Repair any street, sidewalk, curb, gutter, alley, or landscaping damaged by construction work. 
5. At the end of the project clean all streets where construction took place. 

At the end of the project remove and dispose of all weeds, brush, refuse, and debris 
that lie on the streets, shoulders, or ditches adjacent to the construction area.
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DIVISION 7 
DRAINAGE STRUCTURES, STORM SEWERS, SANITARY SEWERS, WATERMAINS, AND 

CONDUITS 

(******) 

7-09 WATERMAINS 

7-09.2 Materials 
Supplement this section with the following: 

All water main pipe shall be ANSI/AWWA C900 Polyvinyl Chloride (PVC) pipe per Section 9-30.1(5)A.  The 
use of PVC pipe must include detectable marking tape as specified in Section 7-09.3(20).   

7-09.3(6)  Existing Utilities 
Supplement section 7-09.3(6) with the following: 

The location of public or private underground utilities may be shown on the plans, as reported by the various 
utility companies and the City, but this does not relieve the contractor of the responsibility of determining the 
accuracy or completeness of said locations. Law requires the contractor to contact the One-Call Before You 
Dig at 800-424-5555 prior to any underground interference. The contractor shall pothole ahead of the pipe 
laying operation (see Supplementary Conditions SC4.04) to determine the location of all underground ducts, 
conduits, pipes, utilities, or structures which will be affected by his excavation, and shall take steps necessary 
to support, protect, remove, or relocate said structures by any means suitable to the owners of the structures 
and the engineer.  In those instances where their relocation or reconstruction is impracticable, a deviation 
from line and grade may be ordered by the engineer.  The contractor shall be responsible for notifying the 
various utility companies if his work will expose, affect, or endanger any existing utility.  All costs of 
investigation and any necessary protection, support, removal, or relocation of said structures shall be included 
in the contract bid price for laying pipe. 

7-09.3(7) Trench Excavation 
Add the following paragraph to the end of section 7-09.3(7): 

No more than 300 feet of trench shall be open at any one time in advance of the complete construction of the 
pipe installation.   Ordinary excavation shall be open cut from surface, however for installation of service lines, 
when depth of trench and soil conditions permit, tunneling may be permitted beneath driveways, curb and 
gutters, sidewalks and other surface structures; for such tunneling no additional compensation will be allowed 
over the price for open cut excavation.  

The Contractor shall complete trench work including restoration on one street before moving trenching 
operations to another street, with the exception of paving.  The Contractor may choose to pave all the 
trenches at the end of the project, however the gravel trenches must be maintained without dips or ruts and 
the street must always remain clean of gravel. 

All material excavated shall be deposited alongside the trench in a manner that will cause the least 
inconvenience to the public and be consistent with the rapid and economical handling of the work.   
Sidewalks, streets, driveways, and alleys shall be kept open to traffic and all trees shall be protected from 
injury. Trees and shrubs shall not be removed without the permission of the engineer.  Hand excavating tools 
and methods shall be used in locations where the use of mechanical equipment would cause damage to 
trees, buildings, culverts, utilities, or other structures above or below ground. 

No native material, unless specifically directed by the field engineer, shall be used for pipe bedding. 
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7-09.3(7)A  Dewatering of Trench 
Supplement section 7-09.3(7)A with the following: 

Pipe trenches shall be kept free from water during excavation, grading, pipe laying and embedment in an 
acceptable manner.  When the trench bottom is unstable due to ground water, and in all cases where the 
static ground water level is above the bottom of the trench or bell hole excavation, such ground water shall be 
lowered by means of well points and pumps or by other means acceptable to the engineer, to the extent 
necessary to keep the trench free from water and the trench bottom stable at all times the work is in 
progress.  The disposal of the wastewater from trench dewatering operations shall be conveyed to existing 
storm drain system, sump pump collection system, drainage ditches, channels or drains, subject to the 
approval of the engineer.   

7-09.3(7)B  Rock Excavation 
Supplement section 7-09.3(7)B with the following: 

Rock excavation is defined as the removal of all materials which, by actual demonstration, cannot in the 
Engineer's opinion, be reasonably excavated by an excavator weighing less than 85,000 lbs. The Engineer 
reserves the right to waive the demonstration of the material encountered as well defined rock. The term "rock 
excavation" shall be understood to indicate a method of removal and not a geological material. 

Blasting for excavation will be permitted only after securing approval of the Engineer and only when proper 
precautions are taken for the protection of persons and property.  The Blasting Contractor must be licensed 
by the State and the Contractor's methods of procedure and blasting shall conform to all State laws, County 
laws and municipal ordinances.  This shall include but not be limited to blasting plan, adequate clearance 
zones, public notification, and protection of property.  Whenever blasting is being conducted in the vicinity of 
gas, electric, water, fire alarm, telephone, telegraph, and steam utilities, the blaster in charge must notify 
appropriate utility representatives: 

1. At least twenty-four hours in advance of blasting. 
2. Of the specific location and intended time of blasting. 
3. To confirm the verbal notice with a written notice. 

See WAC Chapter 296-52 Safety Standard for Possession, Handling, and Use of Explosives and RCW 70.74 
The Washington State Explosives Act.  Any damages caused by the blasting shall be repaired by the 
Contractor at his own expense.  Should the Contractor’s means and methods of rock excavation (i.e. 
widening trenches to accommodate contractor equipment) require additional excavation such additional costs 
shall be included in his bid. 

7-09.3(8)  Removal and Replacement of Unsuitable Materials 
Supplement section 7-09.3(8) with the following: 

Basalt bedrock removed from trench excavations shall not be used as backfill material unless specifically 
directed by engineer.  

7-09.3(17) Laying Ductile Iron Pipe with Polyethylene Encasement 
Replace the first sentence with the following: 

Where ever ductile iron pipe and/or fittings are called for in the plans, the Contractor shall encase the pipe 
and all fittings in polyethylene encasement.  Polyethylene encasement shall meet the requirements of 9-
30.1(2). 

7-09.3(19)A Connections To Existing Mains 
Replace the first paragraph of section 7-09.3(19)A with the following: 
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Connections to existing water mains shall not be made without first making the necessary scheduling 
arrangements with the Engineer and Owner in advance.  Work shall not be started until the existing main at 
the connection site is exposed and the existing fittings and/or valves to be connected to are verified.  
Once verified, the Contractor shall obtain all the materials and assemble the equipment and labor necessary 
to properly complete the work on the site before connection construction begins.  

Replace the first sentence of the second paragraph with the following: 

Existing water mains shall be cut by the Contractor unless otherwise directed by the Engineer and Owner.   

7-09.3(21) Concrete Thrust Blocking 
Supplement section 7-09.3(21) with the following: 

Restrained joints may be used in lieu of thrust blocking as shown in the table in the thrust blocking detail.  
Lengths of pipe to be restrained correspond to appropriate fittings and pipe sizes.  Ductile iron pipe shall be 
used for these pipe lengths with restrained joints to adequately provide thrust restraint.  There will be no 
additional compensation for thrust restraint regardless of method used. 

7-09.3(24)O: Add the following sections immediately following section  

7-09.3(25) Plugging Existing Pipe and Abandon valves 
Where shown in the Plans or where designated by the Engineer, existing pipes shall be plugged on the inlet 
end for a distance of two diameters with commercial concrete.  Care shall be used in placing the concrete in 
the pipe to see that the opening of the pipe is completely filled and thoroughly plugged to prevent materials 
entering exposed ends of pipe.  Plugging existing pipe will be accomplished by the Contractor as indicated in 
the Plans.  Plugging shall be sufficient to prevent materials from entering exposed ends of pipe that will be 
abandoned in place.  

Alternatively the Contractor may use blind flange or mechanical joint cap to plug existing pipe at an existing 
fitting or valve.  Blind flange size, bolt holes, material, and pressure rating shall be consistent with existing 
pipe to be plugged. 

Valves left in place will be abandoned by removing the operating nut and valve box then backfilling and 
restoring the surface.    

7-09.3(26) Abandon Small Diameter Service Pipe 
Where shown in the Plans, or where designated by the Engineer, existing two-inch service pipes shall be 
abandoned.  The Contractor shall expose connection to larger main at two-inch saddle.  If corporation stops 
are present then those shall be turned to the off position and capped with 2-inch galvanized plug.  If ball valve 
is present instead of corporation stop, then turn valve to off position and cap existing valve with appropriate 
fitting.   If there is no corporation stop or valve then main must be turned off and tapping saddle plugged 
directly with 2-inch galvanized threaded plug.  Coordinate water main shut off with City personnel. 

7-09.3(27) Capping Live Pipe End 
Capping of live pipe ends will be accomplished by the Contractor as indicated in the plans.  Mechanical 
couplings used to cap pipe ends shall be restrained.  Blind flange size, bolt holes, and pressure rating shall be 
consistent with mechanical coupling and pressure pipe. 

7-09.3(28) Trench Safety Systems 
The requirements of Section 7-08.3(1)B, Shoring (Trench Safety Systems), which were added by these 
SPECIAL PROVISIONS shall apply to this section as well. 
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7-09.4 Measurement 
Delete the 8th paragraph of section 7-09.4 and replace with the following: 

There will be no specific unit of measure for trench excavation, trench backfill, clearing and grubbing, 
removing existing street improvements, or dewatering. 

Supplement section 7-09.4 with the following: 

Measurement for payment of Plugging Existing Pipe will be per each pipe end plugged and valve abandoned. 

Measurement for payment of Abandon Small Diameter Service Pipe will be per each where existing pipe 
connects to water main. 

Measurement for payment of Capping Live Pipe End will be per each end of live pipe to remain. 

Measurement for payment of Connecting to Existing Pipe will be per each pipe end connected to for each size 
of connection. 

Measurement of Section 7-08.4 Measurement for “Trench Safety System”, which was added by these 
SPECIAL PROVISIONS shall apply to this section as well. 

No separate measurement for Underground Utility locates as required in Section 7-08.3(1)D, Underground 
Utilities, shall be considered.  All costs of investigation and any necessary protection, support, removal, or 
relocation of existing structures shall be included in the contract bid price for laying pipe. 

7-09.5 Payment 
Delete the third paragraph of section 7-09.5 and replace with the following paragraph:  

The unit Contract price per linear foot for each size and kind of “PVC Pipe for Water Main _____ In. Diam.” 
shall be full pay for all Work to complete the installation of the water main including but not limited to trench 
excavation, bedding, laying and jointing pipe and fittings, backfilling, concrete thrust blocking or pipe restraint, 
testing, flushing, disinfecting the pipeline, cleanup, vertical and/or horizontal deflection, polyethylene 
encasement, haul of materials, potholing, detectable marking tape, and compaction. 

Supplement section 7-09.5 with the following: 

All Contractor work and materials including but not limited to concrete, couplings and fittings, polyethylene 
encasement, thrust restraint, required for completion of either Plugging Existing Pipe, Abandon Small 
Diameter Service Pipe, Capping Live Pipe End, and Connecting to Existing Pipe shall be considered 
incidental and included in the payment of these items. 

There will be no separate payment for trench excavation, trench backfill, clearing and grubbing, gravel backfill 
for pipe zone bedding, removal of trees or shrubs, or loading, hauling, and dumping of the excavated or 
removed material.   All costs associated with this work shall be considered incidental and be included in 
related bid items. All costs associated with over excavation shall be considered incidental unless over 
excavation is specifically required and approved by the Engineer prior to commencing such excavation. 

“Plugging Existing Pipe and abandon valve” per each 

“Abandon Small Diameter Service Pipe” per each 

“Capping Live Pipe End” per each 

“Connecting to Existing Pipe____ In.” per each  
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“Dewatering” lump sum:   

Payment for this item shall be the same as that defined for “Dewatering” under Section 7-08.5, “Trench 
Safety System”, per linear foot. 

Payment for  ‘Trench Safety System’ shall be the same as that defined for “Trench Safety System” under 
Section 7-08.5, Payment. 

7-14 HYDRANTS 

7-14.2 Materials 
Supplement section 7-12.4 with the following: 

All fire hydrants on this job shall be manufactured by Meuller or American Flow Control. 

7-14.5 Payment 
Replace the second paragraph with the following: 

The unit Contract price per each for “Hydrant Assembly“ shall be full pay for all work to furnish and install fire 
hydrant assemblies, including all costs for shackles, tie rods, concrete blocks, gravel, and painting required 
for the complete installation of the hydrant assembly as specified including the ductile iron pipe connecting the 
hydrant to the main and the hydrant lateral tee.  The auxiliary gate valve will be paid for separately under 
section 7-12.5.    

There is no pay item for removal of existing fire hydrants.  When the plans call for removal of an existing fire 
hydrant, the removal costs shall be considered incidental and be included in other bid items.  All removed fire 
hydrants shall be property of the Owner.  The Contractor shall coordinate with the City for delivery.  

7-15 WATER SERVICE CONNECTIONS 

7-15.1 General 
Delete section 7-15.1 entirely and replace with the following: 
 

This work consists of installing new 1-inch service connections from new or existing main to meter including 
meter box, meter setter, and meter as shown in the plans and the service connection detail. 

7-15.3 Construction Requirements 
Supplement section 7-15.3 with the following: 

Details for installation and type of service connections are shown on the Plans.  Contractor is responsible to 
provide all materials and work as needed to install new service connections from existing main to location of 
new water meter or to install new service connection from new main to location of existing water meter.  This 
work includes but is not limited to, tapping new or existing main, trenching and laying service pipe, trench 
restoration, installing new meter box, meter setter, and new meter.  It also includes removal and delivery to 
City personnel all existing meter boxes and meters and abandoning existing service line. 

7-15.3(3)  Water Meters  
All existing meters shall be replaced with remote-read ¾ inch (or 1-inch as noted on plans) multijet flow meter 
(with 7 ½ inch lay length) for handheld radio read system as approved by Town of Coulee City.    All meters shall 
be compatible with City’s “drive-by” radio read system.  Existing meters are: Master Meter Inc multjet meter with 
Dialog 3G-DS.  Coordinate installation of meters with Town. 

7-15.4 Measurement  
Delete section 7-15.4 in its entirety and replace with the following: 
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Measurement of one-inch and smaller service connections will be per each for each size installed.  

7-15.5 Payment 
Delete section 7-15.5 in its entirety and replace with the following: 

Payment will be made in accordance with Section 1-04.1, for the following Bid item when it is included in the 
Proposal: 

“Service Connection ____ In. Diam.”, per each. 
The unit contract price per each for "Service Connection ___ In. Diam." shall be full pay for all work to install a 
new service connection, including but not limited to, excavating, tapping the main, laying and jointing the pipe 
and fittings and appurtenances, surface restoration, furnishing and installing the water meter box, meter 
setter, and meter, backfilling, testing, flushing, and disinfection of the service connection. 
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DIVISION 8 
MISCELLANEOUS CONSTRUCTION 

(******)  
8-02 RESTORATION 

8-02.3  Construction Requirements 
Replace section 8-02.3 with the following: 

Traveled streets shall be kept open and maintained by the contractor after the backfilling and before surfacing 
or final restoration. If trench restoration is not completed on one street before beginning trenching operations 
in another street, that street shall remain free of gravel and shall be safe for pedestrians and vehicles.  (See 
Section 2-11 Trimming and Cleanup.)  If at any time the engineer feels that the gravel trenches are posing a 
threat to public safety, he may direct the contractor to complete pavement restoration on that street. 

Add the following sections immediately after section 8-02.3(16)C 

8-02.3(17) Trench Restoration - Gravel 
“Trench Restoration – gravel” involves placing a minimum of six (6) inches compacted crushed surfacing top 
course to match existing ground as detailed in the contract plans.  For crushed surfacing top course grading 
requirements see WSDOT Spec. 9-03.9(3). 

8-02.3(18) Trench Restoration - Pavement 
“Trench Restoration – Pavement” involves placing a minimum of six (6) inches compacted crushed surfacing 
top course and four (4) inches of compacted commercial Hot Mix Asphalt (HMA) to match existing pavement.  
See contract plans for details.  For crushed surfacing top course grading requirements see WSDOT Spec. 9-
03.9(3).   For commercial HMA requirements see WSDOT Spec. 5-04.  

8-02.4 Measurement 
Supplement section 8-02.4 with the following: 

Trench Restoration will be measured per linear foot of pipe installed measured along the centerline of pipe. 

8-02.5 Payment 
Supplement section 8-02.5 with the following: 

“Trench Restoration – Gravel” , per linear foot, 
“Trench Restoration – Pavement” , per linear foot, 
will be full pay for all materials and labor to restore the trench area to existing conditions. 

 (******) 

8-26  Vacant 
Replace section 8-26 with the following: 

8-26  TEMPORARY CONSTRUCTION PROJECT SIGN 

8-26.1 Description 
The Contracting Agency requires that a temporary construction project sign be included on all projects 
exceeding $100,000.   The work shall include furnishing, erecting, and maintaining the temporary construction 
project sign at the location shown on the site plan or as directed by the Owner.   
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8-26.2 Materials 
The sign detail is included in the appendix with selected standard plans.  The sign specification is a 
suggested outline, of which the materials can be substituted for or-equals, such as, PVC panels and vinyl 
lettering.  The size and general appearance must remain true.   

8-26.3 Description of Work 
This work involves building, placing, and maintaining the sign as detailed in the contract plans (a sample sign 
is located in the Standard Plan section of this document).  The bottom of the sign should be amended to read: 

 Financed in part by:   United States Department of Agriculture (USDA) Rural Development 
       Washington State Department of Ecology  

8-26.4 Measurement 
The Temporary Construction Sign will be measured per each. 

8-26.5 Payment  
The unit contract price for this item shall be full pay to construct, erect and maintain the sign. 

“Temporary Construction Sign”, per each. 
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DIVISION 9 
MATERIALS 

(******) 

9-03.12(3) Gravel Backfill for Pipe Zone Bedding 
Revise Sieve Size requirements in section 9-03.12(3) as follows: 

20-95% of material passing U.S. No. 4 screen 

(******) 

 (******) 
 

9-30.6(7) Meter Boxes 
Delete the first sentence of first paragraph of section 9-30.6(7) and replace sentence with: 

Meter boxes shall be constructed of reinforced concrete, high density polyethylene, or fiberglass.
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APPENDICES 

(July 12, 1999) 
The following appendices are attached and made a part of this contract:  

*** Applicable Standard Plans ***  

STANDARD PLANS  

April 13, 2009  

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-01 transmitted under 
Publications Transmittal No. PT 09-013, effective April 6, 2009 is made a part of this contract.  
The Standard Plans are revised as follows:  

All Standard Plans  
All references in the Standard Plans to "Asphalt Concrete Pavement" shall be revised to read "Hot Mix 
Asphalt".  
All references in the Standard Plans to the abbreviation "ACP" shall be revised to read "HMA".  

The following are the Standard Plan numbers applicable at the time this project was advertised. The date  
shown with each plan is the publication approval date shown in the lower right-hand corner of that plan.  
Standard Plans not having this date shall not be used in this contract.  

(******) Only those standard plans that may be applicable to this contract are listed.  
  
B-5.20-00 …………6/01/06  B-30.50-00……….6/01/06  B-75.20-01.………6/10/08
B-5.40-00 ……….…6/01/06  B-30.70-01………8/31/07  B-75.50-01.………6/10/08
B-5.60-00 …………6/01/06  B-30.80-00……….6/08/06  B-75.60-00.………6/08/06
B-10.20-00…………6/01/06  B-30.90-01………9/20/07  B-80.20-00.………6/08/06
B-10.40-00…………6/01/06  B-35.20-00………6/08/06  B-80.40-00.………6/01/06
B-10.60-00…………6/08/06  B-35.40-00………6/08/06  B-82.20-00.………6/01/06
B-15.20-00…………6/01/06  B-40.20-00……….6/01/06  B-58.10-01.………6/10/08
B-15.40-00…………6/01/06  B-40.40-00………6/01/06  B-85.20-00.………6/01/06
B-15.60-00…………6/01/06  B-45.20-00………6/01/06  B-85.30-00.………6/01/06
B-20.20-01……….11/21/06  B-45.40-00………6/01/06  B-85.40-00.………6/08/06
B-20.40-02…………6/10/08  B-50.20-00………6/01/06  B-85.50-01.………6/10/08
B-20.60-02…………6/10/08  B-55.20-00………6/01/06  B-90.10-00.………6/08/06
B-25.20-00…………6/08/06  B-60.20-00………6/08/06  B-90.20-00.………6/08/06
B-25.60-00…………6/01/06  B-60.40-00………6/01/06  B-90.30-00.………6/08/06
B-30.10-00…………6/08/06  B-65.20-00………6/01/06  B-90.40-00.………6/08/06
B-30.20-01………11/21/06  B-65.40-00………6/01/06  B-90.50-00.………6/08/06
B-30.30-00…………6/01/06  B-70.20-00………6/01/06  B-95.20-01.………2/03/09
B-30.40-00…………6/01/06  B-70.60-00………6/01/06  B-95.40-00.………6/08/06
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F-10.12-00 .………12/20/06  F-30.10-00 ………1/23/07  F-40.18-00. ………2/07/07
F-10.16-00 .………12/20/06  F-40.10-01………10/05/07  F-40.20-00. ………10/05/07
F-10.40-01 …………7/03/08  F-40.12-00 ………2/07/07  F-42.10-00. ………10/05/07
F-10.42-00 …………1/23/07  F-40.14-00 ………2/07/07  F-80.10-00. ………1/23/07
F-10.62-01 …………9/05/07  F-40.15-00 ………2/07/07   
F-10.64-02 …………7/03/08  F-40.16-00 ………2/07/07   
 
K-10.20-01 ……….10/12/07  K-26.40-01……..10/12/07  K-40.60-00 ….…...2/15/07
K-10.40-00 ………...2/15/07  K-30.20-00….…...2/15/07  K-40.80-00 ….…...2/15/07
K-20.20-01 ……….10/12/07  K-30.40-01……..10/12/07  K-55.20-00 ….…...2/15/07
K-20.40-00 ………...2/15/07  K-32.20-00……....2/15/07  K-60.20-02 ………7/03/08
K-20.60-00 ………...2/15/07  K-32.40-00………..2/15/07  K-60.40-00 ….…...2/15/07
K-22.20-01 ……….10/12/07  K-32.60-00……....2/15/07  K-70.20-00 ….…...2/15/07
K-24.20-00 ………...2/15/07  K-32.80-00……....2/15/07  K-80.10-00 ….…...2/21/07
K-24.40-01 ……….10/12/07  K-34.20-00……....2/15/07  K-80.20-00 ………12/20/06
K-24.60-00 ………...2/15/07  K-36.20-00……....2/15/07  K-80.30-00 ….…...2/21/07
K-24.80-01 ……….10/12/07  K-40.20-00……....2/15/07  K-80.35-00 ….…...2/21/07
K-26.20-00 ………...2/15/07  K-40.40-00……....2/15/07  K-80.37-00 ….…...2/21/07
 



Section 8 - Washington State Prevailing Wage Rates 



Washington State Prevailing Wage Rates For Public Works Contracts

State of Washington

DEPARTMENT OF LABOR AND INDUSTRIES
Prevailing Wage Section - Telephone (360) 902-5335

PO Box 44540, Olympia, WA  98504-4540

The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe benefits.  
On public works projects, workers' wage and benefit rates must add to not less than this total.  A brief description 
of overtime calculation requirements is provided on the Benefit Code Key.

PREVAILING
WAGE

(See Benefit Code Key)
Over
Time
Code

Holiday
Code

Note
CodeClassification

**********************************************************************************************************

COUNTYGRANT
EFFECTIVE 3/3/2010

ASBESTOS ABATEMENT WORKERS

JOURNEY LEVEL 1$20.79
BOILERMAKERS

JOURNEY LEVEL 1C 5N$56.53
BRICK MASON

JOURNEY LEVEL 1$36.15
BUILDING SERVICE EMPLOYEES

JANITOR 1$12.56
SHAMPOOER 1$11.14
WAXER 1$8.89
WINDOW CLEANER 1$9.14

CABINET MAKERS (IN SHOP)

JOURNEY LEVEL 1$8.55
CARPENTERS

CARPENTER 1B 5A 8N$38.29
MILLWRIGHT AND MACHINE ERECTORS 1B 5A 8N$40.29
PILEDRIVER/CARPENTER 1B 5A 8N$38.29
PILEDRIVER/DRIVING, PULLING, CUTTING, PLACING COLLARS, 
SETTING, WELDING, OR CREOSOTE TREATED MATERIAL ON ALL PILING

1B 5A 8N$38.56

CEMENT MASONS

JOURNEY LEVEL 1N 5D$35.30
DIVERS & TENDERS

DIVER 1B 5A 8A$74.06
DIVER ON STANDBY 1B 5A$42.31
DIVER TENDER 1B 5A$41.31
DIVING MASTER 1B 5A$50.16
SURFACE RCV & ROV OPERATOR 1B 5A$41.31
SURFACE RCV & ROV OPERATOR TENDER 1B 5A$39.56

DREDGE WORKERS

ASSISTANT ENGINEER 1N 5D 8D$47.09
ASSISTANT MATE (DECKHAND) 1N 5D 8D$46.58
BOATMEN 1N 5D 8D$47.09
ENGINEER WELDER 1N 5D 8D$47.14
LEVERMAN, HYDRAULIC 1N 5D 8D$48.71
MAINTENANCE 1N 5D 8D$46.58
MATES 1N 5D 8D$47.09
OILER 1N 5D 8D$46.58

DRYWALL TAPERS

JOURNEY LEVEL 1P 5A$31.71
ELECTRICAL FIXTURE MAINTENANCE WORKERS

JOURNEY LEVEL 1$24.88
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PREVAILING
WAGE

(See Benefit Code Key)
Over
Time
Code

Holiday
Code

Note
CodeClassification

**********************************************************************************************************

COUNTYGRANT
EFFECTIVE 3/3/2010

ELECTRICIANS - INSIDE

CABLE SPLICER 1D 5M$52.31
CONSTRUCTION STOCK PERSON 1D 5M$26.34
JOURNEY LEVEL 1D 5M$48.72

ELECTRICIANS - MOTOR SHOP

CRAFTSMAN 2A 6C$15.37
JOURNEY LEVEL 2A 6C$14.69

ELECTRICIANS - POWERLINE CONSTRUCTION

CABLE SPLICER 4A 5A$59.79
CERTIFIED LINE WELDER 4A 5A$54.59
GROUNDPERSON 4A 5A$39.07
HEAD GROUNDPERSON 4A 5A$41.22
HEAVY LINE EQUIPMENT OPERATOR 4A 5A$54.59
JACKHAMMER OPERATOR 4A 5A$41.22
JOURNEY LEVEL LINEPERSON 4A 5A$54.59
LINE EQUIPMENT OPERATOR 4A 5A$46.32
POLE SPRAYER 4A 5A$54.59
POWDERPERSON 4A 5A$41.22

ELECTRONIC TECHNICIANS

ELECTRONIC TECHNICIANS JOURNEY LEVEL 1$17.31
ELEVATOR CONSTRUCTORS

MECHANIC 4A 6Q$67.91
MECHANIC IN CHARGE 4A 6Q$73.87

FABRICATED PRECAST CONCRETE PRODUCTS

ALL CLASSIFICATIONS 1$9.96
FENCE ERECTORS

FENCE ERECTOR 1$13.80
FENCE LABORER 1$11.60

FLAGGERS

JOURNEY LEVEL 1M 5D$29.31
GLAZIERS

JOURNEY LEVEL 1K 5A$24.04
HEAT & FROST INSULATORS AND ASBESTOS WORKERS

MECHANIC 1$45.77
HEATING EQUIPMENT MECHANICS

MECHANIC 1$27.67
HOD CARRIERS & MASON TENDERS

JOURNEY LEVEL 1M 5D$33.19
INDUSTRIAL ENGINE AND MACHINE MECHANICS

MECHANIC 1$15.65
INDUSTRIAL POWER VACUUM CLEANER

JOURNEY LEVEL 1$9.24
INSPECTION/CLEANING/SEALING OF SEWER & WATER SYSTEMS BY 
REMOTE CONTROL

CLEANER OPERATOR, FOAMER OPERATOR 1$9.73
GROUT TRUCK OPERATOR 1$11.48
HEAD OPERATOR 1$12.78
TECHNICIAN 1$8.55
TV TRUCK OPERATOR 1$10.53

INSULATION APPLICATORS

JOURNEY LEVEL 1$21.37
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PREVAILING
WAGE

(See Benefit Code Key)
Over
Time
Code

Holiday
Code

Note
CodeClassification

**********************************************************************************************************

COUNTYGRANT
EFFECTIVE 3/3/2010

IRONWORKERS

JOURNEY LEVEL 1O 5A$48.19
LABORERS

ASPHALT RAKER 1M 5D$31.95
ASPHALT ROLLER, WALKING 1M 5D$31.68
BRUSH HOG FEEDER 1M 5D$31.41
BRUSH MACHINE 1M 5D$31.95
CARPENTER TENDER 1M 5D$31.41
CASSION WORKER 1M 5D$31.95
CEMENT FINISHER TENDER 1M 5D$31.68
CEMENT HANDLER 1M 5D$31.41
CHAIN SAW OPERATOR AND FALLER 1M 5D$31.95
CLEAN-UP LABORER 1M 5D$31.41
CONCRETE CREWMAN 1M 5D$31.41
CONCRETE SAW, WALKING 1M 5D$31.68
CONCRETE SIGNALMAN 1M 5D$31.41
CONCRETE STACK 1M 5D$31.95
CRUSHER FEEDER 1M 5D$31.41
DEMOLITION 1M 5D$31.41
DEMOLITION TORCH 1M 5D$31.68
DOPE POT FIREMAN 1M 5D$31.68
DRILL HELPER, WHEN REQUIRED TO MOVE AND POSITON MACHINERY 1M 5D$31.68
DRILL WITH DUAL MASTS 1M 5D$32.23
DRILL, AIR TRACT 1M 5D$31.95
DRILLS, WAGON 1M 5D$31.68
DUMPMAN 1M 5D$31.41
EROSION CONTROL WORKER 1M 5D$31.41
FINAL DETAIL CLEANUP (i.e., dusting, vacuuming, window cleaning; NOT 
construction debris cleanup)

1M 5D$29.31

FIRE WATCH 1M 5D$31.41
FORM CLEANING MACHINE FEEDER, STACKER 1M 5D$31.41
FORM SETTER, PAVING 1M 5D$31.68
GENERAL LABORER 1M 5D$31.41
GRADE CHECKER USING LEVEL, OPTIONAL 1M 5D$31.68
GROUT MACHINE HEADER TENDER 1M 5D$31.41
GUARDRAIL ERECTOR 1M 5D$31.41
GUNITE NOZZLEMAN 1M 5D$31.95
HAZARDOUS WASTE WORKER LEVEL A 1M 5D$32.23
HAZARDOUS WASTE WORKER LEVEL B 1M 5D$31.95
HAZARDOUS WASTE WORKER LEVEL C 1M 5D$31.68
HAZARDOUS WASTE WORKER LEVEL D 1M 5D$31.41
HIGH SCALER 1M 5D$31.95
JACKHAMMER 1M 5D$31.68
LASER BEAM OPERATOR 1M 5D$31.95
MINER, CLASS "A" 1M 5D$31.41
MINER, CLASS "B" 1M 5D$31.68
MINER, CLASS "C" 1M 5D$31.95
MINER, CLASS "D" 1M 5D$32.23
MONITOR OPERATOR, AIR TRACK, OR SIMILAR 1M 5D$31.95
MORTAR MIXER 1M 5D$31.95
NIPPER 1M 5D$31.41
NOZZLEMAN, TO INCLUDE JET BLASTING 1M 5D$31.95
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PREVAILING
WAGE

(See Benefit Code Key)
Over
Time
Code

Holiday
Code

Note
CodeClassification

**********************************************************************************************************

COUNTYGRANT
EFFECTIVE 3/3/2010

NOZZLEMAN, TO INCLUDE SQUEEZE AND FLOW-CRETE 1M 5D$31.68
NOZZLEMAN, WATER, AIR OR STEAM 1M 5D$31.68
PAVEMENT BREAKER, 90 LBS & OVER 1M 5D$31.95
PAVEMENT BREAKER, UNDER 90 LBS 1M 5D$31.68
PIPE, WATER LINER 1M 5D$31.68
PIPELAYER, CORRUGATED METAL CULVERT 1M 5D$31.68
PIPELAYER, MULTI PLATE 1M 5D$31.68
PIPELAYER, TO INCLUDE WORKING TOPMAN 1M 5D$31.95
PIPEWRAPPER 1M 5D$31.95
PLASTERER TENDER 1M 5D$31.95
POT TENDER 1M 5D$31.68
POWDERMAN 1M 5D$33.60
POWDERMAN HELPER 1M 5D$31.68
POWER BUGGY OPERATOR 1M 5D$31.68
POWER TOOL OPERATOR (GAS, ELECTRIC OR PNEUMATIC) 1M 5D$31.68
RAILROAD POWER SPIKER OR PULLER, DUAL MOBILE 1M 5D$31.68
RIPRAP PERSON 1M 5D$31.41
RODDER & SPREADER 1M 5D$31.68
SCAFFOLD ERECTOR, WOOD OR STEEL 1M 5D$31.41
STAKE JUMPER 1M 5D$31.41
STRUCTURAL MOVER 1M 5D$31.41
TAILHOSEMAN, SANDBLAST 1M 5D$31.41
TAILHOSEMAN, WATER NOZZLE 1M 5D$31.41
TAMPER 1M 5D$31.68
TIMBER BUCKER & FALLER (BY HAND) 1M 5D$31.41
TRACK LABORER 1M 5D$31.41
TRENCHER, SHAWNEE 1M 5D$31.68
TRUCK LOADER 1M 5D$31.41
TUGGER OPERATOR 1M 5D$31.68
VIBRATOR 1M 5D$31.95
WELDER (ELECTRIC, MANUAL OR AUTOMATIC) 1M 5D$32.23
WELL-POINT MAN 1M 5D$31.41
WHEELBARROW, POWER DRIVEN 1M 5D$31.68

LABORERS - UNDERGROUND SEWER & WATER

GENERAL LABORER & TOPMAN 1M 5D$31.41
PIPE LAYER 1M 5D$31.95

LANDSCAPE CONSTRUCTION

IRRIGATION OR LAWN SPRINKLER INSTALLERS 1$9.00
LANDSCAPE EQUIPMENT OPERATORS OR TRUCK DRIVERS 1$9.00
LANDSCAPING OR PLANTING LABORERS 1$9.00

LATHERS

JOURNEY LEVEL 1B 5A 8N$36.62
MARBLE SETTERS

JOURNEY LEVEL 1M 5A$38.62
METAL FABRICATION (IN SHOP)

FITTER/WELDER 1$10.79
PAINTER 1$8.55

MODULAR BUILDINGS

JOURNEY LEVEL 1$8.55
PAINTERS

JOURNEY LEVEL 2B 6Z$34.87
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PREVAILING
WAGE

(See Benefit Code Key)
Over
Time
Code

Holiday
Code

Note
CodeClassification

**********************************************************************************************************

COUNTYGRANT
EFFECTIVE 3/3/2010

PLASTERERS

JOURNEY LEVEL 1$10.00
PLAYGROUND & PARK EQUIPMENT INSTALLERS

JOURNEY LEVEL 1$8.55
PLUMBERS & PIPEFITTERS

JOURNEY LEVEL 1$27.67
POWER EQUIPMENT OPERATORS

A-FRAME TRUCK (2 OR MORE DRUMS) 1M 5D 8D$35.74
A-FRAME TRUCK (SINGLE DRUM) 1M 5D 8D$35.13
ASPHALT PLANT OPERATOR 1M 5D 8D$36.34
ASSISTANT PLANT FIREMAN OR PUGMIXER 1M 5D 8D$35.13
ASSISTANT REFRIGERATION PLANT & CHILLER (OVER 1000 TONS) 1M 5D 8D$35.74
ASSISTANT REFRIGERATION PLANT (UNDER 1000 TON) 1M 5D 8D$35.13
AUTOMATIC SUBGRADER (DITCHES & TRIMMERS) 1M 5D 8D$36.34
BACKFILLERS (CLEVELAND & SIMILAR) 1M 5D 8D$35.74
BACKHOE & HOE RAM ( UNDER 3/4 YARD) 1M 5D 8D$36.06
BACKHOE & HOE RAM (3/4 - 3 YD) 1M 5D 8D$36.34
BACKHOE (45,000 GW & UNDER) 1M 5D 8D$36.06
BACKHOE (45,000 GW TO 110,000 GW) 1M 5D 8D$36.34
BACKHOE (OVER 110,000 GW) 1M 5D 8D$36.61
BACKHOE, (3 YD & OVER) 1M 5D 8D$36.61
BATCH & WET MIX (MULTIPLE UNITS) 1M 5D 8D$36.34
BATCH PLANT & WET MIX (SINGLE UNIT) 1M 5D 8D$35.74
BATCH PLANT (OVER 4 UNITS) 1M 5D 8D$36.34
BELT FINISHING MACHINE 1M 5D 8D$35.13
BELT-CRETE CONVEYORS WITH POWER PACK 1M 5D 8D$35.74
BENDING MACHINE 1M 5D 8D$35.74
BIT GRINDERS 1M 5D 8D$34.81
BLADE (FINISH & BLUETOP) (AUTOMATIC, CMI, ABC) 1M 5D 8D$36.61
BLADE (FINISH ATHEY & HUBER) 1M 5D 8D$36.61
BLADE (MOTOR PATROL & ATTACHMENTS) 1M 5D 8D$36.34
BLOWER OPERATOR (CEMENT) 1M 5D 8D$35.13
BOAT OPERATORS 1M 5D 8D$34.26
BOBCAT (SKID STEER) 1M 5D 8D$35.74
BOLT THREADING MACHINE 1M 5D 8D$34.81
BOOM CATS (SIDE) 1M 5D 8D$36.34
BORING MACHINE (EARTH) 1M 5D 8D$35.74
BORING MACHINE (ROCK) 1M 5D 8D$35.74
BUMP CUTTER (WAYNE, SAGINAU OR SIMILAR) 1M 5D 8D$35.74
CABLEWAY CONTROLLER (DISPATCHER ) 1M 5D 8D$36.34
CABLEWAY OPERATORS 1M 5D 8D$36.61
CANAL LINING MACHINE (CONCRETE) 1M 5D 8D$35.74
CARRYDECK & BOOM TRUCK 1M 5D 8D$36.06
CEMENT HOG 1M 5D 8D$35.13
CHIPPER (WITHOUT CRANE) 1M 5D 8D$35.74
CLEANING & DOPING MACHINE (PIPELINE) 1M 5D 8D$35.74
COMPACTOR, SELF PROPELLED WITH BLADE 1M 5D 8D$36.34
COMPRESSORS (OVER 2000 CFM, 2 OR MORE) 1M 5D 8D$35.13
COMPRESSORS (UNDER 2000 CFM, GAS, DIESEL) 1M 5D 8D$34.81
CONCRETE CLEANING/DECONTAMINATION MACHINE OPERATOR 1M 5D 8D$36.61
CONCRETE PUMP BOOM TRUCK 1M 5D 8D$36.34
CONCRETE PUMPS (SQUEEZE-CRETE, FLOW-CRETE) 1M 5D 8D$35.90
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PREVAILING
WAGE

(See Benefit Code Key)
Over
Time
Code

Holiday
Code

Note
CodeClassification
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CONCRETE SAW (MULTIPLE CUT) 1M 5D 8D$35.13
CONCRETE SLIP FORM PAVER 1M 5D 8D$36.34
CRANES,  25 TON & UNDER 1M 5D 8D$36.06
CRANES,  OVER 25 TON, TO & INCLUDING 45 TON, ALL ATTACHMENTS 
INCL. CLAMSHELL AND DRAGLINE

1M 5D 8D$36.34

CRANES,  OVER 25 TON, TO & INCLUDING 45 TON, ALL ATTACHMENTS 
INCL. CLAMSHELL AND DRAGLINE (180' TO 250' BOOM)

1M 5D 8D$36.84

CRANES,  OVER 25 TON, TO & INCLUDING 45 TON, ALL ATTACHMENTS 
INCL. CLAMSHELL AND DRAGLINE (OVER 250' BOOM)

1M 5D 8D$37.14

CRANES,  OVER 45 TON, TO & INCLUDING 85 TON, ALL ATTACHMENTS 
INCL. CLAMSHELL AND DRAGLINE

1M 5D 8D$36.61

CRANES,  OVER 45 TON, TO & INCLUDING 85 TON, ALL ATTACHMENTS 
INCL. CLAMSHELL AND DRAGLINE (180' TO 250' BOOM)

1M 5D 8D$37.09

CRANES,  OVER 45 TON, TO & INCLUDING 85 TON, ALL ATTACHMENTS 
INCL. CLAMSHELL AND DRAGLINE (OVER 250' BOOM)

1M 5D 8D$37.41

CRANES, 85 TON & OVER AND ALL CLIMBING, OVERHEAD, RAIL & 
TOWER, ALL ATTACHMENTS INCL. CLAMSHELL AND DRAGLINE

1M 5D 8D$37.71

CRANES, 85 TON & OVER AND ALL CLIMBING, OVERHEAD, RAIL & 
TOWER, ALL ATTACHMENTS INCL. CLAMSHELL AND DRAGLINE (180' TO 
250' BOOM)

1M 5D 8D$38.21

CRANES, 85 TON & OVER AND ALL CLIMBING, OVERHEAD, RAIL & 
TOWER, ALL ATTACHMENTS INCL. CLAMSHELL AND DRAGLINE (OVER 
250' BOOM)

1M 5D 8D$38.51

CRUSHER FEEDERMAN 1M 5D 8D$34.26
CRUSHER, GRIZZLE & SCREENING PLANT 1M 5D 8D$36.34
DECK ENGINEER 1M 5D 8D$35.74
DECK HAND 1M 5D 8D$34.81
DERRICKS & STIFFLEGS ( UNDER 65 TON) 1M 5D 8D$36.06
DERRICKS & STIFFLEGS (65 TON & OVER) 1M 5D 8D$36.61
DISTRIBUTOR LEVERMAN 1M 5D 8D$35.13
DITCH WITCH OR SIMILAR 1M 5D 8D$35.13
DOPE POTS (POWER AGITATED) 1M 5D 8D$35.13
DOZER, 834 R/T & SIMILAR 1M 5D 8D$36.34
DOZER, MULTIPLE UNITS WITH SINGLE BLADE 1M 5D 8D$36.34
DRILL DOCTOR 1M 5D 8D$36.34
DRILLERS HELPER 1M 5D 8D$34.81
DRILLING EQUIPMENT (8 INCH BIT & OVER) 1M 5D 8D$36.06
DRILLS (CHURN, CORE, CALYX OR DIAMOND) 1M 5D 8D$35.90
ELEVATING BELT (HOLLAND TYPE) 1M 5D 8D$36.61
ELEVATOR HOISTING MATERIALS 1M 5D 8D$35.13
EQUIPMENT SERVICEMAN, GREASER AND OILER 1M 5D 8D$35.90
FIREMAN & HEATER TENDER 1M 5D 8D$34.81
FORK LIFT OR LUMBER STACKER, HYDRA-LIFT 1M 5D 8D$35.13
GENERATOR PLANT ENGINEERS (DIESEL, ELECTRIC) 1M 5D 8D$35.74
GIN TRUCKS (PIPELINE) 1M 5D 8D$35.13
GRADE CHECKER 1M 5D 8D$36.06
GUNITE COMBINATION MIXER & COMPRESSOR 1M 5D 8D$35.74
H.D. MECHANIC 1M 5D 8D$36.61
H.D. WELDER 1M 5D 8D$36.61
HEAVY EQUIPMENT ROBOTICS OPERATOR 1M 5D 8D$36.61
HELICOPTER PILOT 1M 5D 8D$37.71
HELPER, OF H.D. MECHANIC & H.D. WELDER 1M 5D 8D$34.26
HOE RAM 1M 5D 8D$36.06
HOIST (2 OR MORE DRUMS OR TOWER HOIST) 1M 5D 8D$35.90
HOIST (SINGLE-DRUM) 1M 5D 8D$35.13
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HYDRO SEEDER, MULCHER, NOZZLEMAN 1M 5D 8D$34.81
LOADER (360 DEGREES REVOLVING KOEHRING) 1M 5D 8D$36.61
LOADER, BELT (KOCAL OR SIMILAR) 1M 5D 8D$35.74
LOADER, ELEVATING BELT-TYPE (EUCLID, BARBER) 1M 5D 8D$35.74
LOADER, ELEVATING GRADER TYPE (DUMOR, ADAMS) 1M 5D 8D$35.74
LOADERS (BUCKET, ELEVATOR & CONVEYORS) 1M 5D 8D$35.13
LOADERS, OVERHEAD/FRONT-END (  UNDER 4 YD) 1M 5D 8D$35.90
LOADERS, OVERHEAD/FRONT-END ( 4 - 8 YD) 1M 5D 8D$36.34
LOADERS, OVERHEAD/FRONT-END ( 8 - 10 YD) 1M 5D 8D$36.61
LOADERS, OVERHEAD/FRONT-END (10 YD & OVER) 1M 5D 8D$37.71
LOCOMOTIVE ENGINEER 1M 5D 8D$35.74
LONGITUDINAL FLOAT 1M 5D 8D$35.13
MASTER ENVIRONMENTAL MAINTENANCE TECHNICIAN 1M 5D 8D$36.61
MIXER (PORTABLE-CONCRETE) 1M 5D 8D$35.13
MIXERMOBILE 1M 5D 8D$35.74
MUCKING MACHINE 1M 5D 8D$35.74
OILER 1M 5D 8D$34.26
OILER DRIVER & CABLE TENDER, MUCKING MACHINE 1M 5D 8D$34.81
PAVE OR CURB EXTRUDER ASPHALT & CONCRETE 1M 5D 8D$35.90
PAVEMENT BREAKER, HYDRAHAMMER & SIMILAR 1M 5D 8D$35.13
PAVING (DUAL DRUM) 1M 5D 8D$36.06
PAVING MACHINE (ASPHALT OR CONCRETE) 1M 5D 8D$36.34
PILEDRIVING ENGINEERS 1M 5D 8D$36.06
POSTHOLE AUGER OR PUNCH 1M 5D 8D$35.74
POWER BROOM 1M 5D 8D$35.13
PROBE TENDER (ROTO-MILL) 1M 5D 8D$35.13
PUMP (GROUT OR JET) 1M 5D 8D$35.74
PUMP OPERATOR (WATER) 1M 5D 8D$34.81
QUAD-TRACK OR SIMILAR EQUIPMENT 1M 5D 8D$36.34
RAILROAD BALLAST REGULATION SELF-PROPELLED 1M 5D 8D$35.13
RAILROAD POWER TAMPER (SELF-PROPELLED) 1M 5D 8D$35.13
RAILROAD POWER TAMPER JACK (SELF-PROPELLED) 1M 5D 8D$35.13
RAILROAD TRACK LINER OPERATOR (SELF-PROPELLED) 1M 5D 8D$36.06
REFRIGERATION PLANT ENGINEER (1000 TONS & OVER) 1M 5D 8D$36.06
REFRIGERATION PLANT ENGINEERS (UNDER 1000 TONS) 1M 5D 8D$35.90
ROLLER OPERATOR (FINISHING PAVEMENT) 1M 5D 8D$36.34
ROLLERS, ALL TYPES ON SUBGRADE (FARM TYPE) 1M 5D 8D$34.81
ROTO-MILL PAVEMENT PROFILER 1M 5D 8D$36.34
SCRAPER, BAGLEY OR STATIONARY 1M 5D 8D$35.13
SCRAPERS, ALL, RUBBER-TIRED 1M 5D 8D$36.34
SCRAPERS, RUBBER-TIRED (MULTI-ENGINE WITH 3 OR MORE 
SCRAPERS)

1M 5D 8D$36.61

SCREED OPERATOR 1M 5D 8D$36.34
SHOVELS, (3 YD & OVER) 1M 5D 8D$36.61
SHOVELS, (UNDER 3 YD) 1M 5D 8D$36.34
SIGNALMEN (WHIRLEYS, HIGHLINE, HAMMERHEADS) 1M 5D 8D$36.06
SKIDDER, RUBBER-TIRED (R/T, WITH OR WITHOUT ATTACHMENTS) 1M 5D 8D$35.90
SOIL STABILIZER (P & H OR SIMILAR) 1M 5D 8D$35.74
SPRAY CURING MACHINE-CONCRETE 1M 5D 8D$35.13
SPREADER BOX (SELF-PROPELLED) 1M 5D 8D$35.13
SPREADER MACHINE 1M 5D 8D$35.74
STEAM CLEANER 1M 5D 8D$34.26
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STRADDLE BUGGY (ROSS & SIMILAR) 1M 5D 8D$35.13
SURFACE HEATER & PLANNER MACHINE  1M 5D 8D$35.90
TRACTOR, FARM-TYPE R/T WITH ATTACHMENTS 1M 5D 8D$35.13
TRACTOR, TO D-6 OR EQUIVALENT & OVER 1M 5D 8D$36.34
TRACTOR, TO D-6 OR EQUIVALENT & TRAXCAVATOR 1M 5D 8D$35.74
TRAVERSE FINISHING MACHINE 1M 5D 8D$35.74
TRENCHING MACHINES (7 FT DEPTH & OVER) 1M 5D 8D$36.34
TRENCHING MACHINES (UNDER 7 FT DEPTH) 1M 5D 8D$35.90
TUG BOAT OPERATOR 1M 5D 8D$36.34
TUGGER OPERATOR 1M 5D 8D$35.13
TURNHEAD (WITH RE-SCREENING) 1M 5D 8D$35.90
TURNHEAD OPERATOR 1M 5D 8D$35.74
ULTRA HIGH PRESSURE WATERJET CUTTING TOOL SYSTEM 
OPERATOR (30,000 PSI)

1M 5D 8D$36.61

VACTOR GUZZLER, SUPER SUCKER 1M 5D 8D$36.34
VACUUM BLASTING MACHINE OPERATOR 1M 5D 8D$36.61
VACUUM DRILL (REVERSE CIRCULATION DRILL) 1M 5D 8D$35.90
WELDING MACHINES 1M 5D 8D$34.81
WHIRLEYS & HAMMERHEADS, ALL 1M 5D 8D$36.61

POWER LINE CLEARANCE TREE TRIMMERS

JOURNEY  LEVEL IN CHARGE 4A 5A$40.79
SPRAY PERSON 4A 5A$38.73
TREE EQUIPMENT OPERATOR 4A 5A$39.25
TREE TRIMMER 4A 5A$36.50
TREE TRIMMER GROUNDPERSON 4A 5A$27.55

REFRIGERATION & AIR CONDITIONING  MECHANICS

MECHANIC 1$27.67
RESIDENTIAL BRICK MASON

JOURNEY LEVEL 1M 5A$38.62
RESIDENTIAL CARPENTERS

JOURNEY LEVEL 1$17.49
RESIDENTIAL CEMENT MASONS

JOURNEY LEVEL 1$9.50
RESIDENTIAL DRYWALL TAPERS

JOURNEY LEVEL 1$14.00
RESIDENTIAL ELECTRICIANS

JOURNEY LEVEL 1$22.95
RESIDENTIAL GLAZIERS

JOURNEY LEVEL 1$13.80
RESIDENTIAL INSULATION APPLICATORS

JOURNEY LEVEL 1$10.00
RESIDENTIAL LABORERS

JOURNEY LEVEL 1$11.10
RESIDENTIAL MARBLE SETTERS

JOURNEY LEVEL 1M 5A$38.62
RESIDENTIAL PAINTERS

JOURNEY LEVEL 1$13.52
RESIDENTIAL PLUMBERS & PIPEFITTERS

JOURNEY LEVEL 1$21.17
RESIDENTIAL REFRIGERATION & AIR CONDITIONING MECHANICS

JOURNEY LEVEL 1$21.17
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RESIDENTIAL SHEET METAL WORKERS

JOURNEY LEVEL (FIELD OR SHOP) 1$26.53
RESIDENTIAL SOFT FLOOR LAYERS

JOURNEY LEVEL 1$10.00
RESIDENTIAL SPRINKLER FITTERS (FIRE PROTECTION)

JOURNEY LEVEL 1$16.84
RESIDENTIAL STONE MASONS

JOURNEY LEVEL 1M 5A$38.62
RESIDENTIAL TERRAZZO WORKERS

JOURNEY LEVEL 1$8.55
RESIDENTIAL TERRAZZO/TILE FINISHERS

JOURNEY LEVEL 1$17.00
RESIDENTIAL TILE SETTERS

JOURNEY LEVEL 1$8.55
ROOFERS

JOURNEY LEVEL 1$26.11
SHEET METAL WORKERS

JOURNEY LEVEL (FIELD OR SHOP) 1$40.80
SIGN MAKERS & INSTALLERS (ELECTRICAL)

JOURNEY LEVEL 1E 5B$50.65
SIGN MAKERS & INSTALLERS (NON-ELECTRICAL)

JOURNEY LEVEL 1$14.65
SOFT FLOOR LAYERS

JOURNEY LEVEL 1$22.77
SOLAR CONTROLS FOR WINDOWS

JOURNEY LEVEL 1$8.55
SPRINKLER FITTERS (FIRE PROTECTION)

JOURNEY LEVEL 1R 5Q$47.35
STAGE RIGGING MECHANICS (NON STRUCTURAL)

JOURNEY LEVEL 1$13.23
STONE MASONS

JOURNEY LEVEL 1M 5A$38.62
STREET AND PARKING LOT SWEEPER WORKERS

JOURNEY LEVEL 1$14.00
SURVEYORS

CHAIN PERSON 1$9.25
INSTRUMENT PERSON 1$12.05
PARTY CHIEF 1$15.05

TELECOMMUNICATION TECHNICIANS

TELECOMMUNICATION TECHNICIANS JOURNEY LEVEL 1$17.65
TELEPHONE LINE CONSTRUCTION - OUTSIDE

CABLE SPLICER 2B 5A$32.27
HOLE DIGGER/GROUND PERSON 2B 5A$18.10
INSTALLER (REPAIRER) 2B 5A$30.94
JOURNEY LEVEL TELEPHONE LINEPERSON 2B 5A$30.02
SPECIAL APPARATUS INSTALLER I 2B 5A$32.27
SPECIAL APPARATUS INSTALLER II 2B 5A$31.62
TELEPHONE EQUIPMENT OPERATOR (HEAVY) 2B 5A$32.27
TELEPHONE EQUIPMENT OPERATOR (LIGHT) 2B 5A$30.02
TELEVISION LINEPERSON/INSTALLER 2B 5A$22.73
TELEVISION SYSTEM TECHNICIAN 2B 5A$27.09
TELEVISION TECHNICIAN 2B 5A$24.35
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TREE TRIMMER 2B 5A$30.02
TERRAZZO WORKERS

JOURNEY LEVEL 1M 5A$30.37
TILE SETTERS

JOURNEY LEVEL 1M 5A$30.37
TILE, MARBLE & TERRAZZO FINISHERS

FINISHER 1M 5A$26.29
TRAFFIC CONTROL STRIPERS

JOURNEY LEVEL 1K 5A$38.90
TRUCK DRIVERS

DUMP TRUCK 1$26.09
DUMP TRUCK & TRAILER 1$26.09
OTHER TRUCKS 1$27.84
TRANSIT MIXER 1$10.00

WELL DRILLERS & IRRIGATION PUMP INSTALLERS

IRRIGATION PUMP INSTALLER 1$13.61
OILER 1$9.20
WELL DRILLER 1$18.00
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